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CONTRACT PERIOD THROUGH JUNE 30, 2007

TO: All Departments

FROM: Department of Materials Management

SUBJECT: Contract for FOOD RETHERMALIZATION SYSTEM

Attached to this letter is published an effective purchasing contract for products and/or services to be
supplied to Maricopa County activities as awarded by Maricopa County on JUNE 26, 2002.

All purchases of products and/or services listed on the attached pages of this letter are to be obtained from
the vendor holding the contract.  Individuals are responsible to the vendor for purchases made outside of
contracts.  The contract period is indicated above.

                                                                
Wes Baysinger, Director
Materials Management

JH/cl
Attach

Copy to:  Clerk of the Board
Jim McFadden, CJFDD
Sharon Tohtsoni, Materials Management
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1.0 INTENT:

The intent of this Request for Proposal (RFP) is to purchase a food rethermalization system delivered and
installed based on Maricopa County’s requirements as described herein. The food rethermalization system,
hereafter referred to as the Retherm System, will be comprised of a docking station, mobile transport cart,
and food trays for use in adult and juvenile detention settings within Maricopa County. All components of
the Retherm System will be designed to meet the needs of Maricopa County and will be the responsibility of
the Retherm System manufacturer to design, manufacture, supply, and install.

1.1 OVERVIEW OF RETHERM SYSTEM:

1.1.1 The Retherm System is a cool/reheat/delivery system specifically designed, engineered,
and manufactured to meet the needs of Maricopa County for meal service to the adult and
juvenile detention population. The Retherm System has three major components: (1) the
docking station, which performs cooling and heating of the food; (2) the mobile transport
cart, in which the food trays are transported, as well as reheated/refrigerated at the
docking station; and (3) the food trays, which are a custom single tray design. This single
tray occupies both the hot and cold side of the cart simultaneously.

1.1.2 The food is prepared at the Central Services Food Factory through a partially automated
process. The trays start at one end of a conveyor system and as they proceed, they are
filled either by automated overhead hoppers or manually. The trays are then automatically
shrink-wrapped and manually placed into carts. Following placement of the trays into the
carts, they are stored in a cooler prior to transport on refrigerated trucks to the designated
facility. Upon arrival at each facility, the carts go into a cooler until they are manually
transported to one of the retherm docking stations located throughout the facility. They
will be kept refrigerated at the docking stations until approximately one-hour before the
meals are to be served.  At that time the hot side of the docking station unit starts heating
while continuing to keep the cold side chilled.  Once the designated retherm time has been
met, the food is removed from the carts and served.

1.1.3 Following meal service, the dirty trays are loaded into the carts and transported by
refrigerated trucks back to the Central Services Food Factory for tray and cart washing.

1.2 SCOPE OF WORK:

1.2.1 The Technical proposals submitted in response to this RFP will be evaluated as described
herein. After evaluation by Maricopa County, those manufacturers meeting the evaluation
criteria based on their score will be requested to manufacturer, deliver, and install one
Retherm System for testing and evaluation by the County.  During the testing and
evaluation process the County may hold discussions with the manufacturers and may
request changes from the manufacturers to their Retherm System.  During discussions, the
County will not disclose any information derived from the technical proposals to any
other manufacturer.

1.2.2 The manufacturers whose proposals have been accepted after being submitted and
evaluated will provide a Retherm System unit for testing as part of the evaluation process.
 After the successful manufacturer has been selected, the remaining manufacturers will be
reimbursed $10,000 and will be responsible for removing their Retherm System test unit.

1.2.3 See Exhibit 6 for the number of Retherm System component count per location.

1.2.4 No tax shall be levied against labor.  Bid pricing to include all labor, overhead, tools, 
equipment andprofit,
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2.0 RETHERM SYSTEM MINIMUM REQUIREMENTS:

The docking station and cart shall be sized to allow trouble-free transportation throughout facilityall
facilities listed in Exhibit 6, from the point of delivery to the point of use (see the RTR drawings in Exhibit 5
for the routes the Retherm units will be following).  It will also be sized to allow passage of other types of
mobile carts, as listed in ‘Exhibit 4, in the retherm pantry rooms when docked together.
It is the responsibility of the manufacturer to review facility architectural plans, see Exhibit 5, to determine
the maximum allowable size for both the docking station and the transport cart. Consideration must also be
given to the number of docking stations and transport carts that may at any given time be in coolers,
loading docks, pantries, or in dining facilities. Manufacturers shall consider possible limitations by any of
the peripheral equipment such as the automated cart washing equipment.  See Exhibit 5 for location of ‘Cart
Washing’ equipment specifications under ‘Central Services’.

2.1 DOCKING STATION GENERAL:

2.1.1 The exterior and interior will be equal to or better than Type 304 stainless steel. 
Manufacturer to use the heaviest gauge feasible in the manufacturing process and to
indicate the gauges used.

2.1.2 Design and construction shall withstand the abuse within a detention environment,
meeting ACFSA Standards for Correction Environment security and durability.

2.1.3 The exterior shall be designed with rounded corners and the interior shall have radius
internal corners.

2.1.4 Any non-welded component shall be attached with correctional fasteners, removable only
with special tool.

2.1.5 All visible welds shall be ground and polished to blend with adjacent surfaces.

2.1.6  Sufficient insulation shall be provided to meet cooling and heating requirements.

2.1.7 Mechanical and electrical components shall only be accessible using special tools, and/or
locking panels shall be provided for anti-tampering security.

2.1.8 Surfaces shall be easily cleaned using common methods and materials.

2.1.9 All electrical and electronic components, which cannot be cleaned with a hot water hose
or in a cart wash, shall be capable of being manually cleaned and sanitized.

2.1.10 The interior and exterior surfaces shall be capable of being cleaned with normal stainless
steel cleaning methods; meeting the requirements of the Hazard Analysis Critical Control
Points (HACCP)-compliant process.

2.1.11 UL safety requirements and NSF requirements shall be met.

2.1.12 The heating side of the interior shall be marked with red color indicators.  Method of
marking to be determined by Maricopa County and the manufacturer.

2.1.13 Air movement shall be sufficient to maintain uniform cold and hot temperatures.

2.1.14 Airflow shall be directed uniformly over all trays.

2.1.15 Any mechanical means of directing air that may require removal for any reason, such as
baffles, shall be installed with security fasteners requiring a special tool for removal.
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2.1.16 Capability shall be provided for the rethermalization of two back-to-back meals at any
given time.
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2.1.17 Capability shall be provided to hold foods chilled for 16 hours continuously.  Automatic
or programmable defrost cycles must compensate for unit running continuously for long
periods of time.

2.1.18 Docking Station shall have the capability to be anchored to the floor and/or wall with
tamper proof fasteners that are also easily accessible and removable.

2.2 DOCKING STATION HEATING:

2.2.1 Food is to be heated to a maximum temperature of 275º F (air temperature) and brought
down to a holding temperature of 180º F.  The rethermalization period is not to exceed (60)
sixty minutes for any meal.  Food temperature to rise rapidly through the danger zone (40°
F – 140° F) as per HACCP requirements.

2.2.2 Heaters shall be furnished with digital temperature controllers.

2.3 DOCKING STATION REFRIGERATION:

2.3.1 The Retherm Docking Station shall maintain food between 32º F and 38º F on both the hot
and cold sides during the cold cycle.  During the rethermalization cycle of the hot side a
temperature of between 32º F and 38º F shall be maintained on the cold side.

2.3.2 A condensate pan, which does not require a drain, shall be provided.

2.3.3 Noise generated from the cooling mechanisms shall not exceed 65 dba.

2.3.4 Heat transfer shall be handled through means of a water-cooled self contained
compressor.
Water system is a chilled water closed loop system.

2.3.5 The cooling side of the interior shall be marked with blue color indicators.  Method of
marking to be determined by Maricopa County and the manufacturer.

2.3.6 Refrigeration unit and blowers shall be of a modular design and be easily accessible to
enable the unit to be removed and replaced within a short period of time and with minimal
connections.
Refrigeration unit and blowers shall be of a modular design in that the refrigeration unit
and it’s peripheral equipment (coils, blowers, etc.) can be pulled out together as unit for
maintenance and/or replacement.

2.3.7 Refrigeration system shall be designed to operate in an environment with an average
ambient temperature not to exceed 90 degrees.

2.4 DOCKING STATION ELECTRICAL:

2.4.1 The docking station shall operate on a 480-volt, three- (3) phase, 60-hertz electrical supply.

2.4.2 The Retherm System electrical requirements shall not exceed 30 amps.

2.4.3 Electrical connections shall be hard wired to power source.

2.4.4 Docking station shall be UL listed.

2.5 DOCKING STATION AND CART CONTROLS:

2.5.1 Each retherm docking station shall be provided with a computerized control panel with
locking Lexan cover.
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2.5.2 The Manufacture is to provide a computer system to monitor food transport carts internal
temperature from the time its leaves the Central Services Kitchen to the time the cart is
docked at the retherm docking station.  The monitoring period shall be a minimum of 48
hours from the time the cart leaves the Central Services Kitchen.  The data shall be down
loadable to the County’s WAN TCP IP network and run on Windows 98 or Windows NT.

2.5.2.1 The data is to insure that the transport carts temperature has not violated health
standards for food prior to rethermalization. All data will be maintained at the
Central Services Kitchen.

2.5.2.2 The docking station shall have a visual and audible alarm, which gives
notification if temperatures within the cart have violated health standards.

2.5.2.3 Voice and data lines to the PC by others.

2.5.2.4 Provision shall be made for HACCP recording of time in relation to operating
temperatures with food temperature monitor.

2.5.2.5 Manufacturer to submit an Additional Cost (Attachment A) to furnish and install
the necessary computer hardware, software, and peripheral equipment necessary
to monitor and retrieve data as described above from all remote sites to the main
Central Services Kitchen site.  The software and the source code to be in escrow
for Maricopa County by the Retherm System manufacturer and/or the software
manufacturer.

Cost to include software maintenance and upgrades for the length of the
contract.

2.5.3 Docking Station timer shall be programmable with variable - cycle length, cycle time,
temperature settings (hot and cold), optional hold cycle, audible alarms.

2.5.3.1 This function shall be computerized and controlled and monitored from the
docking station and a remote site (Central Services Kitchen). The data shall be
down loadable to the County’s WAN TCP IP network and run on Windows 98 or
Windows NT.

2.5.3.2 Manufacturer to submit an Additional Cost (Attachment A) to furnish and install
the necessary computer hardware, software, and peripheral equipment necessary
to monitor and retrieve data as described above from all remote sites to the main
Central Services Kitchen site

Cost to include software maintenance and upgrades for the length of the
contract.

2.5.4 The Control Panel shall be located on the front face of the module body. The face of the
docking station will have the following items easily visible from the exterior of the unit.

2.5.4.1 Refrigeration temperature display (activated at all times that a cart is present) and
retherm temperature display when rethermalization is in progress.

2.5.4.2 Rethermalization cycle count down.

2.5.4.3 Master ON/OFF switch with green indicator light.

2.5.4.4 Locking manual rethermalization activation override for breakfast, lunch, &
dinner, and boost cycle buttons.

2.5.4.5 Indicator lights shall denote.

2.5.4.5.1 Ready (to serve) - Audible signal shall co-function with the ‘Ready’
light and the digital Readout ‘Serve’.
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2.5.4.5.2 Retherm-in-Process.

2.5.4.5.3 Program Mode.  (Security code entry only).
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2.6 TRANSPORT CART:

2.6.1 The exterior and interior shall be equal to or better than Type 304 stainless steel. 
Manufacturer to use the heaviest gauge feasible in the manufacturing process and to
indicate the gauges used.

2.6.2 Cart shall be constructed with welded frame of stainless steel uprights, crossbars, top and
bottom supports.

2.6.3 Cart shall be designed and constructed to withstand the abuse within a detention
environment, meeting ACFSA Standards for Correction Environment security and
durability.

2.6.4 The exterior shall be designed with rounded corners and the interior shall have radius
internal corners.

2.6.5 Any non-welded component shall be attached with correctional fasteners, removable only
with special tool.

2.6.6 All visible welds shall be ground and polished to blend with adjacent surfaces.

2.6.7 Sufficient insulation shall be provided to maintain a cold temperature of less than 45º F in
the cold side and a hot temperature of 145º F in the hot side when not connected to the
docking station for a period of 45 minutes in an average ambient environment of 90
degrees.

2.6.8 Mechanical components shall be accessible using special tools.

2.6.9 All governing requirements for sanitation, including NSF and HACCP or equivalent
listing/certification for sanitation and ACA regulations shall be met.  HACCP regulations
take precedent over ACA regulations.

2.6.10 A 40-tray capacity shall be provided with adequate spacing between the trays for proper
air circulation.

2.6.11 Two vertical push-handles shall be mounted on the swivel caster end of the cart, spaced
for easy grasping at any height. Handles shall be mechanically fastened so they may be
easily replaced in case of damage.  Handles not to extend beyond the cart’s bumpers.

2.6.12 There shall be highly efficient temperature barriers (up to 300º F) to separate the heated
and refrigerated compartments.

2.6.13 There must be provided a means to prevent temperature migration between hot and cold
sections in the event that there are no trays or partial trays present on any level.  Because
of inmate involvement, this must be accomplished by means other than providing a spacer
to be inserted.

2.6.14 The force required for one person to move a fully loaded cart on a level surface, with the
cart handle at waist level and a distance of 25+ feet, shall not exceed an initial force of 55
lbs. and a sustained force of 33 lbs.

2.6.15 The cart shall be easily cleaned by means of an automatic cart wash machine.  See Exhibit
5 and look for cart wash specifications under ‘Central Services’.

2.6.16 The interior of the cart shall have a means of providing a backstop to secure the trays in
position for rethermalization and still allow optimum airflow throughout the cart.
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2.6.17 Cart shall provide a means of supporting the food tray without breaking the shrink-wrap
film heat seal.
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2.6.18 The top of the exterior of the cart shall have a horizontal identification system with
provision of large print (approximately 5”x7”) that may display ward numbers, pod
number, or building designation.  The ID system shall have the ability to be changed for
each meal.

2.6.19 Cart dimensions shall be such that at least three carts can be placed side-by-side within a
standard 96” wide- transportation trailer opening.

2.7 TRANSPORT CART DOORS:

2.7.1 There shall be one door on each end of the cart.

2.7.2 Doors shall be able to fold back 270º against the cart.

2.7.3 Doors shall be double-wall with insulation.

2.7.4 Each door shall be mounted on at least two (2) heavy-duty tamper resistant removable
hinges.

2.7.5 Die-formed, recessed pull-handles shall be on each door

2.7.6 Security of door closure shall be provided by top-mounted gravity transport latch with
pad-locking feature.

2.7.7 Doors are to be provided with an internal extruded vinyl perimeter gasket.

2.7.8 The center closure of the doors shall provide a gasket effect to meet with the temperature
barriers of the Retherm tray.

2.7.9 Doors are to be fitted with interchangeable thermal gaskets that are easily replaced.

2.8 TRANSPORT CART CASTERS:

2.8.1 Caster housing shall be heavy-duty Type 304 stainless steel. with ball bearings and zerk
fittings.  Caster wheel to be made of a non-marking solid rubber type of material with
round tread and a minimum diameter modulus of 6 inches.

2.8.2 Cushion wheels shall be non-marking solid rubber.  Two casters shall be rigid and two
shall be swivel with brakes.

2.8.3 Casters shall be removable by means of a special tool with the connections easily
accessible.

2.9 TRANSPORT CART BUMPERS:

2.9.1 The cart shall be provided with extruded, non-marking, vinyl bumpers, around the
complete perimeter, attached to a heavy-duty channel extrusion, with the channel securely
attached to the cart base.

2.10 TRAYS GENERAL:

2.10.1 Trays must have a one- (1) year warranty based on an average normal use of once per
day.

2.10.2 Manufacturer will identify in Technical Proposal the delivery time to produce the initial
3,000 trays.
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2.10.3 Manufacturer will provide Maricopa County with a production time for additional tray
orders based on quantities of 1,000, 5,000, and 10,000.
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2.10.4 Manufacturer shall select the best material to meet the specifications and provide the
technical specifications on the tray material.

2.10.5 All governing requirements for sanitation, including NSF and HACCP or equivalent
listing/certification for sanitation and ACA regulations shall be met.

2.10.6 Manufacturer to coordinate with tray washing manufacturer to accommodate complete
drying.

2.10.7 See Exhibit 3 for tray dimensions and configuration.

2.11 TRAY MATERIAL:

2.11.1 The food tray shall be a permanent type, designed to withstand temperatures up to 300º
Fahrenheit and as low as 28-30°°  Fahrenheit.

2.11.2 Tray shall be designed for use in a detention environment and not be able to be damaged
to the point of shattering and/or splintering to allow it to be used as a weapon.

2.11.3 Tray shall be capable of withstanding 180º F for two continuous hours.

2.11.4 Tray shall be capable of being heated to 275º F on one side and maintain a cold
temperature of between 32º F and 38º F on the other side at the same time with minimal
warping, so as not to affect the performance of the system.

2.11.5 Tray shall be non-toxic.

2.11.6 “Not Used”

2.11.7 The letter ‘C’, for cold, shall be engraved on one side of the tray cavity so it can be seen
from the side when installed in the cart.

2.11.8 Tray shall meet all governing Federal, State, Correctional, and local codes regarding food
preparation and distribution.

2.11.9 Manufacturer will provide the County with alternates on the tray material as a means of
comparing material vs. material cost vs. life of tray, and washing and drying requirements.

2.12 RETHERM SYSTEM INSTALLATION:

2.12.1 Manufacturer is responsible for the installation of the Retherm System and in doing so
shall provide specifications, supervision and coordination necessary for the installation to
Maricopa County and their General Contractor(s).

2.12.2 Installer(s) shall be experienced to perform work, having specialized in installing food
service equipment, completed installations similar in design and extent to that indicated
for this project and who have a record of successful performance.  Installer(s) shall also be
licensed to perform work in the State of Arizona.

2.12.3 Manufacturer shall coordinate equipment layout and installation with other work.

2.12.4 Manufacturer shall coordinate location and requirements of service-utility connections
with Maricopa County and their representative.

2.12.5 General contractor is responsible for supplying all necessary electrical and mechanical
components to the wall to allow Retherm installers to make their final connections. This
includes the electrical J-Boxes for power and water valves at the chilled water lines.
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2.13 QUALITY ASSURANCE:

2.13.1 Manufacturer must be a firm experienced in manufacturing food service equipment similar
to that indicated for this Project and with a record of successful in-service performance.

2.13.2 Equipment must comply with all governing Federal, State, Correctional, and local codes.

2.13.3 All seams and fit joints are to be held to a tight tolerance to provide a minimum weld.

2.13.4 All seams and joints shall be heliarc welded.

2.13.5 All sheet metal shall be equal to or better than type 304 stainless steel.

2.13.6 All welds and joint preparations shall be designed in a manner that will give the final weld
the utmost strength and durability.

2.13.7 All welds shall be ground and polished and grains to be matched with unwelded material.

2.13.8 Tooling containing carbon steel material, or tooling used to grind/polish carbon steel shall
not be used.

2.13.9 Only stainless steel metal parts shall be used in the manufacturing of this equipment.

2.14 DATA INFORMATION, INSTALLATION & SHOP DRAWINGS:

2.14.1 Manufacturer shall submit product data on the Retherm System and its components with
their proposal.  The following specifications shall be included: maintenance clearances,
water supply (if required), drainage (if required), electrical power and service connections
including rough-in dimensions.

2.14.2 Manufacturer shall submit shop drawings on the Retherm System components within four
weeks after the contract is awarded.  Plans, elevations, sections, rough-in dimensions,
fabrication details, service requirements and attachments to other work shall be provided.

2.14.3 Wiring diagrams shall include details of wiring for power, signal and control systems. 
Differentiate between manufacturer installed and field-installed wiring.

2.14.4 Manufacturer to coordinate with Maricopa County Sheriff’s Office on hardware interface
and software compatibility.

2.14.5 Maintenance manuals shall be provided after the contract has been awarded and at time of
delivery and installation.  They shall include maintenance data, including operation,
maintenance and parts data.

2.15 DELIVERY, STORAGE, AND HANDLING:

2.15.1 Food service equipment shall be delivered as factory assembled units with protective
covering.

2.15.2 Food service equipment shall be stored in original protective covering and in dry location
until installed.

2.16 WARRANTY PERIOD:

The Retherm System shall carry a three-year warranty, including parts & labor, on materials and
workmanship and a five-year warranty on the compressor. Compressor will be located within
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conditioned air space not to exceed 90 degrees. The warranty shall include all preventive
maintenance.  Manufacturer to state their standard response time to warranty repair issues.
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The manufacturer shall provide a local vendor to service and maintain the Retherm System
equipment and who shall respond within the manufacturer’s standard response time.  This Request
For Proposal provides an opportunity to give an Alternate Price (Attachment A) on the following
response times; 4 hours, 8 hours, 12 hours, 24 hours.

The manufacturer shall provide support and training to the local service vendor.

Manufacturer shall provide operations training to County staff and shall video this training for
future use.

Manufacturer shall provide all installation and operation manuals

SECURITY BACKGROUND CHECKS

Prior to access to the any jail complex buildings by Vendor a “Maricopa County Sheriff’s Office
Application For Courtesy Identification Form” shall be completed so that a Criminal
History/Records Check and Warrants Check of personnel can be carried out. On completion of a
satisfactory security background check, a “Courtesy Identification Card” will be issued. The type
and color of the Identification Cards will be determined by the Jail facility. The County shall be
immediately notified of the loss of an Identification Card.

FACILITY ENTRY/EXIT REQUIREMENTS

Entry into and exit from these buildings will be coordinated with the County prior to the
commencement of any work.

Weapons, drugs and alcohol cannot be brought onto County property or into any Jail Facility.

All tools brought into the Jail complex must be inventoried and secured by the Vendor before
entering and departing these buildings. This inventory will be available to the County and Building
Security personnel upon request. Any tools left unsecured will become the property of Owner.

Tools that are not being used must be kept in secured containers or within the immediate reach and
control of the Vendor.

Vendor must immediately report any losses or unexplained damages to equipment to the Program
Manager while on the Durango Jail complex.

The Vendor will not talk to or interact with any inmates/detainees for any reason.

KEYS

Keys will not be left in any vehicle or piece of equipment that is left unattended. If a key is not
required to start any vehicle or piece of equipment, that vehicle or equipment will be disabled so
that an inmate/detainee will not be able to start it if it is not in the immediate control of a the
Vendor.

2.17 POST-WARRANTY PERIOD:

2.17.1 Manufacturer shall provide cost for a yearly-extended warranty agreement, including parts
and labor, response time as per original warranty period, and shall include all preventive
maintenance.

3.0 SPECIAL TERMS & CONDITIONS:

3.1 CONTRACT LENGTH:
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This Request for Proposals is for awarding a firm fixed price contract to cover a (5) year period.
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3.2 OPTION TO EXTEND:

The County may, at their option and with the approval of the Contractor, extend the period of this
agreement with one (5) year option.  The Contractor shall be notified in writing by the Materials
Management Department of the County's intention to extend the contract period at least thirty (30)
calendar days prior to the expiration of the original contract period.

3.3 INDEMNIFICATION AND INSURANCE:

3.3.1 Indemnification.

3.3.1.1 To the fullest extent permitted by law, Contractor shall defend, indemnify, and
hold harmless the County, its agents, representatives, officers, directors,
officials, and employees from and against all claims, damages, losses and
expenses, including but not limited to attorney fees and costs, relating to this
Contract.

3.3.1.2 The amount and type of insurance coverage requirements set forth herein will in
no way be construed as limiting the scope of the indemnity in this paragraph.

3.3.1.3 The scope of this indemnification does not extend to the negligence of the
County.

3.3.2 Insurance Requirements:

3.3.2.1 Contractor, at its own expense, shall purchase and maintain the herein stipulated
minimum insurance with companies duly licensed, possessing a current A.M.
Best, Inc. Rating of B++6, or approved unlicensed companies in the State of
Arizona with policies and forms satisfactory to the County.

3.3.2.2 All insurance required herein shall be maintained in full force and effect until all
work or service required to be performed under the terms of the Contract is
satisfactorily completed and formally accepted.  Failure to do so may, at the sole
discretion of the County, constitute a material breach of this Contract.

3.3.2.3 The Contractor’s insurance shall be primary insurance as respects the County,
and any insurance or self-insurance maintained by the County shall not
contribute to it.

3.3.2.4 Any failure to comply with the claim reporting provisions of the insurance
policies or any breach of an insurance policy warranty shall not affect coverage
afforded under the insurance policies to protect the County.

3.3.3 Commercial General Liability.

The Contractor shall be solely responsible for the deductible and/or self-insured retention
and the County, at its option, may require the Contractor to secure payment of such
deductibles or self-insured retentions by a surety bond or an irrevocable and
unconditional letter of credit.

3.3.3.1 The County reserves the right to request and to receive, within ten (10) working
days, certified copies of any or all of the herein required insurance policies
and/or endorsements.  The County shall not be obligated, however, to review
such policies and/or endorsements or to advise Contractor of any deficiencies in
such policies and endorsements, and such receipt shall not relieve Contractor
from, or be deemed a waiver of the County’s right to insist on strict fulfillment of
Contractor’s obligations under this Contract.
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3.3.3.2 The insurance policies required by this Contract, except Workers’ Compensation,
shall name the County, its agents, representatives, officers, directors, officials
and employees as Additional Insureds.

3.3.3.3 The insurance policies required hereunder, except Workers’ Compensation, shall
contain a waiver of transfer of rights of recovery (subrogation) against the
County, its agents, representatives, officers, directors, officials and employees
for any claims arising out of Contractor’s work or service.

3.3.3.4 Commercial General Liability. Contractor shall maintain Commercial General
Liability insurance with a limit of not less than $1,000,000 for each occurrence
with a $2,000,000 Products/Completed Operations Aggregate and a $2,000,000
General Aggregate Limit.  The policy shall include coverage for bodily injury,
broad form property damage, personal injury, products and completed operations
and blanket contractual coverage including, but not limited to, the liability
assumed under the indemnification provisions of this Contract which coverage
will be at least as broad as Insurance Service Office, Inc. Policy Form CG 00 01 10
93 or any replacements thereof.

3.3.3.4.1 The policy shall contain a severability of interest provision, and shall
not contain a sunset provision or commutation clause, or any
provision, which would serve to limit third party action over claims.

3.3.3.4.2 The Commercial General Liability additional insured endorsement
shall be at least as broad as the Insurance Service Office, Inc.’s
Additional Insured, Form CG 20 10 11 85, and shall include coverage
for Contractor’s operations and products and completed operations.

3.3.3.4.3 If the Contractor subcontracts any part of the work, services or
operations awarded to the Contractor, Contractor shall purchase and
maintain, at all times during prosecution of the work, services or
operations under this Contract, an Owner’s and Contractor’s
Protective Liability insurance policy for bodily injury and property
damage, including death, which may arise in the performance of the
Contractor’s work, service or operations under this Contract. 
Coverage shall be on an occurrence basis with a limit not less than
$1,000,000 per occurrence, and the policy shall be issued by the same
insurance company that issues the Contractor’s Commercial General
Liability insurance.

3.3.3.5 Automobile Liability. Contractor shall maintain Automobile Liability insurance
with an individual single limit for bodily injury and property damage of no less
than $1,000,000, each occurrence, with respect to Contractor’s vehicles (whether
owned, hired, non-owned), assigned to or used in the performance of this
Contract.

3.3.3.6 Workers’ Compensation.  The Contractor shall carry Workers’ Compensation
insurance to cover obligations imposed by federal and state statutes having
jurisdiction of Contractor’s employees engaged in the performance of the work or
services, as well as Employer’s Liability insurance of not less than $1,000,000 for
each accident, $1,000,000 disease for each employee, and $1,000,000 disease
policy limit.

3.3.3.6.1 If any work is subcontracted, the Contractor will require
Subcontractor to provide Workers’ Compensation and Employer’s
Liability insurance to at least the same extent as required of the
Contractor.
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3.3.4 Certificates of Insurance.

3.3.4.1 Prior to commencing work or materials under this Contract, CONTRACTOR shall
furnish the COUNTY with Certificates of Insurance, or formal endorsements as
required by the Contract in the form provided by the County, issued by
CONTRACTOR’S insurer(s), as evidence that policies providing the required
coverage, conditions and limits required by this Contract are in full force and
effect.  Such certificates shall identify this contract number and title.

3.3.4.2 In the event any insurance policy (ies) required by this Contract is (are) written
on a “claims made” basis, coverage shall extend for two years past completion
and acceptance of the CONTRACTOR’S work or materials and as evidenced by
annual Certificates of Insurance.

3.3.4.3 If a policy does expire during the life of the Contract, a renewal certificate must be
sent to the COUNTY fifteen (15) days prior to the expiration date.

3.3.5 Cancellation and Expiration Notice.

3.3.5.1 Insurance required herein shall not expire, be canceled, or materially changed
without thirty- (30) days prior written notice to the COUNTY.

3.4 REQUIREMENT OF CONTRACT BONDS:

Concurrently with the submittal of the Contract, the Contractor shall furnish the Contracting
Agency the following bonds, which shall become binding upon the award of the Contract to the
Contractor.

(A) A Performance Bond in an amount equal to the full Contract amount (or as specified)
conditioned upon the faithful performance of the Contract in accordance with plans,
specifications and conditions thereof.  Such bond shall be solely for the protection of the
Contracting Agency awarding the Contract.

(B) A Payment Bond in an amount equal to the full Contract amount solely for the protection
of claimants supplying labor or materials to the Contractor or his Subcontractors in the
prosecution of the work provided for in such contract.

Each such bond shall include a provision allowing the prevailing party in a suit on such bond to
recover as a part of his judgment such reasonable attorney’s fees as may be fixed by a judge of the
court.

Payment Bond waived, per Procurement Consultant.  Please see File memo.

Each such bond shall be executed by a surety company or companies holding a certificate of
authority to transact surety business in the State of Arizona issued by the Director of the
Department of Insurance.  The bonds shall not be executed by an individual surety or sureties. 
The bonds shall be made payable and acceptable to the Contracting Agency.  The bonds shall be
written or countersigned by an authorized representative of the surety who is either a resident of
the Sate of Arizona or whose principal office is maintained in this state, as by law required, and the
bonds shall have attached thereto a certified copy of the Power of Attorney of the signing official. 
In addition, said company or companies shall be rated “Best-A” or better as required by the
Contracting Agency, as currently listed in the most recent Best Key Rating Guide, published by the
A.M. Best Company.

3.5 PERFORMANCE BOND:

The successful Contractor will be required to furnish a performance bond in an amount equal to the
full Contract amount within 10 days from receipt of notification of award.  Date of U.S. postmark will
be accepted as date of delivery of performance bond.  Contractors are requested to tender this
bond on a Document approved by the Arizona Department of Insurance. Contractor failing to
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supply a performance bond as required will forfeit his right to the contract.  An irrevocable letter of
credit or certificate of deposit will be accepted in lieu of bond. Performance bonds are to be
identified with PROPOSAL serial number, title and return address.
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3.6 TESTING:

Unless otherwise specified, materials and equipment purchased will be inspected by the receiving
activity as to meeting the quality and quantity requirements of the solicitation.  When deemed
necessary, samples of supplies or materials will be taken at random form stock received for
submission to a commercial laboratory or other appropriate agency, for analysis and test as to
whether the material conforms in all respects to the specifications.  In cases where commercial
laboratory reports indicate that the materials do not meet the specifications, the expense of such
analysis is to be borne by the Proposer holding the contract.

3.7 TERMS AND PAYMENT:

Payment under contract will be made in the manner provided by law.  Invoices shall be prepared
and submitted in accordance with the instructions provided on the Purchase Order.  Invoices shall
contain the following information: Purchase Order number, item numbers, description of supplies
and or/services, sizes, quantities, unit prices and extended totals and applicable sales/use tax.  The
County is not subject to excise tax.

3.8 ACCEPTANCE:

Upon successful completion of the performance period of 60 days from delivery, the system shall
be deemed accepted and the warranty period begins.  All documentation shall be completed prior
to final acceptance.

3.9 TRAINING:

The successful Proposer shall provide a minimum of 40 hours to train County personnel in the use
and care of the equipment.

3.10 TECHNICAL AND DESCRIPTIVE LITERATURE:

Proposer(s) must include complete manufacturer’s technical and descriptive literature regarding the
material they propose to provide.  Literature shall be sufficient in detail in order to allow full and fair
evaluation of the offer submitted. Failure to include this information may result in the PROPOSAL
being rejected.

3.11 PROCUREMENT CARD ORDERING CAPABILITY:

It is the intent of Maricopa County to utilize the Bank of America MC Procurement Card or other
procurement card that may be used by the County from time to time, to place and make payment for
orders under this Contract. Proposers without this capability may be considered non-responsive
and not eligible for award consideration.

Purchase Card Clarification.
Maricopa County’s Bank of America Purchase Card program is based on the MasterCard charge
card. There is no charge from Maricopa County for the program, any costs or charges to the
vendor or contractor will be based on the transaction dollar amount and is from the
Vendors/contractors servicing Bank. The vendor/contractor should contact their bank to arrange
for the acceptance and information concerning any charges to use this program.
The advantages of accepting the purchase card for payment are as follows.
1. The bank pays the vendor/contractor in 48 to 72 hours versus 30 days from Maricopa

County.
2.   The vendor/contractor does not have to invoice Maricopa County.
3.   The vendor/contractor does not have to carry that transaction in their account receivable.

Maricopa County offers this opportunity only to vendors/contractors that are not 1099
reportable to the Internal Revenue Service. Maricopa County will be asking those
vendors/contractors that are offered this opportunity to give the County a prompt
payment discount.
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3.12 PROMPT PAYMENT DISCOUNT:

Maricopa County, through its “Purchase Card Process" has initiated changes that are intended to
both improve and expedite the purchasing and payment process.  In light of these efforts,
Proposers are strongly encouraged to offer Maricopa County prompt payment discounts for this
service and take into consideration receipt of payment with seventy-two (72) hours from time of
payment processing.  Discounts offered will be considered in the evaluation price analysis process.

3.13 INTERNET ORDERING CAPABILITY:

It is the intent of Maricopa County to utilize the Internet to place orders under this price contract.
Proposers without this capability may be considered non-responsive and not eligible for award
consideration.

4.0 CONTRACT TERMS AND CONDITIONS:

4.1 LANGUAGE FOR REQUIREMENTS CONTRACTS:

Contractors signify their understanding and agreement by signing this document, that the Contract
resulting from this proposal will be a requirements contract. However, this Contract does not
guarantee that any purchases will be made. It only indicates that if purchases are made for the
services contained in this Contract, that they would be purchased from the Contractor awarded
that item. Orders will only be placed when a need is identified by a Using Agency or Department
and proper authorization and documentation have been approved.

4.2 ESCALATION:

Any requests for price adjustments must be submitted thirty (30) days prior to the Contract renewal
date. Justification for the requested adjustment in cost of labor and/or materials must be
accompanied by appropriate documentation.  Escalation shall not exceed the increase in the U.S.
Department of Labor (Bureau of Labor Statistics) Consumer Price Index for Urban Consumers. 
Increases shall be approved in writing by the Materials Management Department prior to any
adjusted invoicing submitted for payment.

4.3 UNCONDITIONAL TERMINATION FOR CONVENIENCE:

Maricopa County may terminate the resultant Contract for convenience by providing sixty (60)
calendar days advance notice to the Contractor.

4.4 DEFAULT:

The County may suspend, terminate, or modify this contract immediately upon written notice to the
Contractor in the event of a nonperformance of stated objectives or other material breach of
contractual obligations; or upon the happening of any event which would jeopardize the ability of
the Contractor to perform any of its contractual obligations.  Maricopa County reserves the right to
have service provided by other than the Contractor if the Contractor is unable or fails to provide
requested service within the specified time frame.

4.5 TERMINATION BY THE COUNTY:

If the Contractor should be adjudged bankrupt or should make a general assignment for the benefit
of its creditors, or if, a receiver should be appointed on account of its insolvency, the County may
terminate this Agreement. If the Contract should persistently or repeatedly refuse or should fail,
except in cases for which extension of time is provided, to provide enough properly skilled workers
or proper materials, or persistently disregard laws and ordinances, or not proceed with work or
otherwise be guilty of, a substantial violation of any provision of this Agreement, then the County
may terminate this Agreement.  Prior to termination of this Agreement, the County shall give the
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Contractor fifteen (15) calendar days written notice.  Upon receipt of such termination notice, the
Contractor shall be allowed fifteen (15) calendar days to cure such deficiencies.
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4.6 APPROPRIATION CONTINGENCY:

The Contractor recognizes that any agreement entered into shall commence upon the day first
provided and continued in full force and effect until termination in accordance with its provisions.
The Contractor and the County herein recognize that the continuation of any contract after the
close of any given fiscal year of the County, which fiscal years end on June 30 of each year, shall
be subject to the approval of the budget of the County providing for or covering such contract
item as an expenditure therein.  The County does not represent that said budget item will be
actually adopted, said determination being the determination of the County Board of Supervisors at
the time of the adoption of the budget.

4.7 ORGANIZATION - EMPLOYMENT DISCLAIMER:

The Contract is not intended to constitute, create, give rise to or otherwise recognize a joint
venture agreement or relationship, partnership or formal business organization of any kind, and the
rights and obligations of the parties shall be only those expressly set forth in the Contract.

The parties agree that no persons supplied by the Contractor(s) in the performance of obligations
under the agreement are considered to be County employees, and that no rights of County civil
service, retirement or personnel rules accrue to such persons.  The Contractor(s) shall have total
responsibility for all salaries, wages, bonuses, retirement withholdings, workmen's compensation,
other employee benefits and all taxes and premiums appurtenant thereto concerning such persons,
and shall save and hold the County harmless with respect thereto.

4.8 STATUTORY RIGHT OF CANCELLATION FOR CONFLICT OF INTEREST:

Notice is given that pursuant to A.R.S. § 38-511 the County may cancel this Contract without
penalty or further obligation within three years after execution of the contract, if any person
significantly involved in initiating, negotiating, securing, drafting or creating the contract on behalf
of the County is at any time while the Contract or any extension of the Contract is in effect, an
employee or agent of any other party to the Contract in any capacity or consultant to any other
party of the Contract with respect to the subject matter of the Contract.  Additionally, pursuant to
A.R.S. § 38-511 the County may recoup any fee or commission paid or due to any person
significantly involved in initiating, negotiating, securing, drafting or creating the contract on behalf
of the County from any other party to the contract arising as the result of the contract.

4.9 OFFSET FOR DAMAGES:

In addition to all other remedies at Law or Equity, the County may offset from any money due to
the Contractor any amounts Contractor owes to the County for damages resulting from breach or
deficiencies in performance under this Contract.

4.10 ADDITIONS/DELETIONS OF SERVICE:

The County reserves the right to add and/or delete services to this Contract. Should a service
requirement be deleted, payment to the Contractor will be reduced proportionally, to the amount of
service reduced in accordance with the PROPOSAL price.  Should additional services be required
from this Contract, prices for such additions will be negotiated between the Contractor and the
County.

4.11 ASSIGNMENT OR SUBCONTRACTING:

Neither this Agreement, nor any portion thereof, may be assigned by Contractor without the
written consent of the County first having been obtained.  Any attempt by the Contractor to assign
or subcontract any performance of this Contract without the written consent of the County shall be
null and void and shall constitute a breach of this Contract.
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The Subcontractor’s rate for the job shall not exceed that of the Prime Contractor’s rate, as
proposed in the pricing section, unless the Prime Contractor is willing to absorb any higher rates.
The Subcontractor’s invoice shall be invoiced directly to the Prime Contractor, who in turn shall
pass-through the costs to the County, without mark-up.  A copy of the Subcontractor’s invoice
must accompany the Prime Contractor’s invoice.

4.12 AMENDMENTS:

All amendments to this Contract must be in writing and signed by both parties.

4.13 CONFORMATION WITH THE LAW:

This service shall be accomplished in conformity with the laws, ordinances, rules, regulations and
zoning restrictions of the United States of America, the State of Arizona, County of Maricopa, and
the City of Phoenix.

4.14 CONTRACT COMPLIANCE MONITORING:

The Materials Management Department and the Criminal Justice Facilities Development
Department shall monitor the Contractors compliance with, and performance under, the terms and
conditions of the Contract.  The Contractor shall make available for inspection and/or copying by
the County all records and accounts relating to the work performed or the services provided in this
Contract.

4.15 RETENTION OF RECORDS:

The Contractor agrees to retain all financial books, records, and other documents relevant to this
Contract for five (5) years after final payment or until after the resolution of any audit questions
which could be more than five (5) years, whichever is longer.  The Department, Federal or State
auditors and any other persons duly authorized by the Department shall have full access to, and
the right to examine, copy and make use of any and all said materials.

4.16 ADEQUACY OF RECORDS:

If the Contractor's books, records and other documents relevant to this Contract are not sufficient
to support and document that allowable services were provided to eligible clients the Contractor
shall reimburse Maricopa County for the services not so adequately supported and documented.

4.17 AUDIT DISALLOWANCES:

If at any time it is determined by the Department that a cost for which payment has been made is a
disallowed cost, the Department shall notify the Contractor in writing of the disallowance and the
required course of action, which shall be at the option of the Department either to adjust any future
claim submitted by the Contractor by the amount of the disallowance or to require repayment of the
disallowed amount by the Contractor forthwith issuing a check payable to Maricopa County.

4.18 P.O. CANCELLATION LANGUAGE:

The Department of Materials Management reserves the right to cancel Purchase Orders within a
reasonable period of time after issuance. Should a Purchase Order be canceled, the County agrees
to reimburse the Contractor but only for actual and documentable costs incurred by the Contractor
due to and after issuance of the Purchase Order.  The County will not reimburse the Contractor for
any costs incurred after receipt of County notice of cancellation, or for lost profits, shipment of
product prior to issuance of Purchase Order, etc.  Contractors agree to accept verbal notification of
cancellation from the Department of Materials Management with written notification to follow.  By
submitting a proposal in response to this solicitation, the Contractor specifically acknowledges to
be bound by this cancellation policy.



SERIAL 01134-RFP

32



SERIAL 01134-RFP

33

4.19 RIGHTS IN DATA:

The County shall have the use of data and reports resulting from this Contract without additional
cost or other restriction except as may be established by law or applicable regulation.  Each party
shall supply to the other party, upon request, any available information that is relevant to this
Contract and to the performance hereunder.

4.20 SECURITY AND PRIVACY:

The Contractor agrees that none of its officers or employees shall use or reveal any research or
statistical information furnished by any person and identifiable to any specific private person for
any purpose other than the purpose for which it was obtained.  Copies of such information shall
not, without the consent of the person furnishing such information, be admitted as evidence or
used for any purpose in any action, suit, or other judicial or administrative proceedings, unless
ordered by a court of competent jurisdiction.  The County shall be notified immediately upon
receipt of any such order of court, pertaining to production of such information.

The Contractor shall incorporate the foregoing provisions of this paragraph in all of its authorized
Subcontracts.

4.21 SEVERABILITY:

Any provision of this Contract which is determined to be invalid, void, or illegal shall in no way
affect, impair, or invalidate any other provision hereof, and remaining provisions shall remain in full
force and effect.

4.22 VALIDITY:

The invalidity, in whole or in part, of any provision of this Agreement shall not void or affect the
validity of any other provision of this Contract.

4.23 CONTRACTOR RESPONSIBILITY:

The Contractor will be responsible for any damages whatsoever to County property as applicable
when such property is the responsibility or in the custody of the Contractor, his Employees or
Subcontractors.

Contractor agrees that all Subcontractors performing work under this Contract shall comply with its
provisions and it is expressly understood that all persons employed by the Contractor, either
directly or indirectly, shall be considered employees of the Contractor, and not employees of
Maricopa County.

Contractor acknowledges and agrees that it is liable and responsible for any act or omission by the
Contractor, its employees, agents, officers, representatives, and subcontractors occurring in the
course of Contractor's performance of this Contract, whether such act or omission occurs on
County property or elsewhere.  Contractor shall be liable for any loss or damage arising out of or
related to Contractor's performance of this contract, Contractor shall bear the above stated liability,
even in absence of its own negligence, unless County actions caused the loss or damage (i.e., if
regulation, but damage occurs, Contractor is responsible for such damages.)  Contractor shall bear
the above stated liability, consequential, incidental, direct, and indirect damages, and shall be liable
for all costs, including attorney's fees, incurred by the County to enforce this provision.

4.24 FAILURE TO PROVIDE SERVICES:

Maricopa County reserves the right to have service provided by other than the Contractor if the
Contractor is unable or fails to provide requested service within the specified time frame.
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4.25 DELIVERY:

It shall be the Contractor's responsibility to meet the County's delivery requirements, as called for
in the Technical Specifications.  Maricopa County reserves the right to obtain material on the open
market in the event the Contractor fails to make delivery and any price differential will be charged
against the Contractor.

4.26 PRICE REDUCTIONS:

By submitting a proposal in response to this solicitation, Contractors agree to guarantee that
Maricopa County is receiving the lowest price offered by your company to other customers for
similar services at comparable volumes in a similar geographic area.  If at any time during the
contract period your company offers a lower price to another customer, SIMILAR PRICES MUST
BE EXTENDED TO MARICOPA COUNTY.  If a notification is not made of said price reductions,
upon discovery Maricopa County shall reserve the right to take any or all of the following actions:

4.26.1 Cancel the Contract, if it is currently in effect.

4.26.2 Determine the amount, which the County was overcharged and submit a request for
payment from the Contractor for that amount.

4.26.3 Take the necessary steps to collect any performance surety provided on the applicable
contract.

4.27 CHANGES:

The County may require changes in the scope of the services to be performed by the Contractor
hereunder.  All such changes, which are mutually agreed upon by and between all the parties, shall
be incorporated in written amendments to this Contract.  All such amendments shall state any
increase or decrease in the amount of the compensation due to the Contractor for the change in
scope.

4.28 EMPLOYEE RESPONSIBILITY:

No responsibility will attach to a county employee for the premature opening of a proposal not
properly addressed and identified in accordance with the proposal documents.
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BURLODGE USA INC, PO BOX 4088, 3760 INDUSTRIAL DRIVE, WINSTON-SALEM, NC  27115-4088

WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: __X___YES _____NO

ACCEPT PROCUREMENT CARD: __X___YES _____NO

REBATE ( CASH OR CREDIT ) FOR UTILIZING PROCUREMENT CARD: ___X___YES _______NO
____2___% REBATE

INTERNET ORDERING CAPABILITY: __X___YES _____NO

OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: ___X__YES _____NO

S075104 / B0607659

6.0 PRICING:

ITEM DESCRIPTION QUANTITY UNIT PRICE EXT. PRICE
Central Services
Retherm Docking Station 10
Retherm Cart 30
Retherm Tray 5000

Mesa Juvenile
Retherm Docking Station 8
Retherm Cart 72
Retherm Tray 5000

LBJ Adult Detention
Retherm Docking Station 45
Retherm Cart 150
Retherm Tray 10,000

Durango Juvenile
Retherm Docking Station 6
Retherm Cart 22
Retherm Tray 0

Existing Durango Juvenile
Retherm Docking Station 10
Retherm Cart 38
Retherm Tray 0

4th Ave. Jail
Retherm Docking Station 35
Retherm Cart 306
Retherm Tray 10,000

ESB
Retherm Docking Station 34
Retherm Cart 136
Retherm Tray 0
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BURLODGE USA INC, PO BOX 4088, 3760 INDUSTRIAL DRIVE, WINSTON-SALEM, NC  27115-4088

REDUNDANCY
Retherm Docking Station 2
Retherm Cart 20
Retherm Tray 0

Additional pricing for computer hardware, software, and peripheral equipment.  See 2.5.3.3 2.5.2.5

Additional pricing for computer hardware, software, and peripheral equipment.  See 2.5.3.2

Additional pricing for warranty response times of 4, 8, 12, and 24 hours.  See 2.16.2

Additional pricing for a yearly-extended warranty agreement.  See 2.17.1.
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BURLODGE USA INC, PO BOX 4088, 3760 INDUSTRIAL DRIVE, WINSTON-SALEM, NC  27115-4088

"Best and Final Offer"

Questions:

1. Validate imnrove~i cold side performance with the tray wrap heat seal eauinment.

a. The Docking Station will be built with a base mounted, water-cooled condenser complete with
ventilation slots in the side control panel wall. The overall performance of the watercooled unit is 28%
more efcient than the air-cooled unit submitted for testing and demonstration purposes, resulting in
colder food cavity operating temperatures and lower ambient running temperatures.

b. The water-cooled system will dissipate less heat into the retherm area and reduce the ambient operating
temperature of the system. As a result, the system will realize improved cold holding temperatures.

c. The tray spacing between the tray slides will increase from 3" to 3 3/4" which affords improved airflow
as well as enhanced operating and holding temperatures.

d.     See attached drawings showing overall heights of Docking Station (Detail) and Transport Cart (Detail)

2.    Replace hinges on docking station and cart with heavy-duty alternative.

a. The top and bottom hinges shall be changed to a heavy gauge plate stainless steel design mounted to
the unit by means of correctional fasteners.

b. Both the upper and lower hinge pins mounted in the door handles will increase in length. This will
provide greater strength to the overall handle/hinge and offer a more sturdy assembly as required. This
will also prevent separation of the handle from the hinge assembly due to a high impact crash due to
abuse.

c. See attached hinge drawing "Transport Cart Hinge Detail"

3.    Improve performance of cart and dockinQstation door latches.

a.    All door latches will be a positive type design; closures shall have an improved latch design and hold
security to ensure each unit does not open during transportation. All door latches will be located on the
frame body of the cart in a position so the latch does not extend past the cart footprint; it shall be within
the perimeter of the bumper. Each latch will be rounded off at the end to eliminate protrusions outside of
the cart footprint and provide for safe opening and closing of all doors. The padlock feature has been
deleted as requested in the meeting of April 23rd, 2002.

4.    Consider addition of a physical latch to hold both cart doors oven while in the
automatic wash line.

   a. The transport carts will be provided with a top mounted door open/closure latch. This latch shall fold
over the door when in the open position and will be mounted on the upper frame on each side of the
cart. This will secure the door and prevent it from swinging open during cart washing periods.
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BURLODGE USA INC, PO BOX 4088, 3760 INDUSTRIAL DRIVE, WINSTON-SALEM, NC  27115-4088

5.    Top of cart should be skinned in stainless steel. Provide a seal for hatch oneninq:

a. The top opening hatch compartment will be constructed of the same stainless steel as the exterior body
of the cart as specified in tender response.

b.    The top opening hatch compartment will have a rubber seal to provide a barrier between the upper frame
of the cart and     the top when the lid is in the closed position.

6.    Add security bumper fasteners on each side of base to prevent rubber bumRer from
       becoming dislodged on impact.

a. The rubber cart base bumpers shall be secured to the lower cart frame on all sides by the use of security
type bolts and nuts. These will be bolted through the base frame (two bolts/fasteners per side) and
secured on the opposite interior side of the bumper frame. The bumper fasteners shall be recessed into
the bumper so as not to damage walls or break/ bend on impact with solid objects.

b. The bumper fabrication shall be of a design to facilitate easy repair and replacement.

c.    All bumpers will be pressure fit into the corresponding frame bracket.

7.    Modify / strengthen method of boltina unit to base. Suggest bolt and flat washer
       assembly extend all the way through the base.

a. A heavy-duty, stainless steel reinforcement will be added to the interior, lower subframe of the chassis
base. This additional subframe shall be welded to the base of the cavity and have bolt-studs welded to
the reinforcement. The resulting bolt-stud assembly will extend through the frame and the base. Two
bolt-studs per corner plate (8 total) will be fabricated at approximately 3-4" off from each corner. These
will provide added reinforcement to the cart cavity and the main cart base.

b. These bolts shall be used to secure and fasten the main cart cavity to the mainframe base of the cart.
All bolts shall be further secured with the use of blue locktite.

c.     See drawing attached titled '"Transport Cart Reinforcement Detail"

8.    Provide identification card holder on top or face of cart.

a. A stainless steel frame identification card holder will be mounted on the face of the cart. The stainless
steel framed shall be secured using either a welding process or tamper-proof screws/fasteners.

b. The stainless steel framed identification card holder will allow for a 3"x5" card to be inserted and read
by the user.

9.    Rotate handles inward to the extent possible (i/2" once cal side) to allow more
       handle clearance when 9oina through narrow doorways.

a. The door handle mounting hinge bracket will be reshaped to give additional doorway clearance and
provide added ergonomic space between the cart body and handles. This design also ensures the
handles will remain within the footprint of the cart.
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BURLODGE USA INC, PO BOX 4088, 3760 INDUSTRIAL DRIVE, WINSTON-SALEM, NC  27115-4088

10.    Consider pneumatic front wheels to make pushing over rises easier.

a. This is not recommended as the tire pressure would change with the increase or decrease in ambient
temperatures. When used outside under hot summer temperature conditions, the tires will over inflate
and cause the carts not to line up with the docking station and improper docking will occur.

b. Changes in temperature and tire pressure will reduce the life of the tire, which results in premature wear
and increases maintenance costs.

c. At the time of submitting this "Best and Final Offers we are still investigating
the opportunity to offer, as an option, an 8" diameter semi vneumatic wheel
Burlodge needs to verify a manufacturer, investigate availability, functionality,
and costs of this option. As a result we are unable to submit a price for this
option at this time. This does not exclude the County from adding this option to
the contract in the future when this option is qualified,

11.    Move wheels closer to the edge of cart base or extend brakq to allow even easier
         access to brake - inmates wear thick rubber boots.

a. The wheels shall be moved closer to each corner of the base frame on each transport cart.

b. The casters will have an additional stainless steel spacing block installed to the base. This increases the
distance between the caster brake pedal and the subframe of the cart, which affords more room for
inmates wearing rubber boots to apply and disengage the brakes.

c. The caster bolts shall extend through the stainless steel spacer block and be screwed into the base of
the cart. All bolts will be secured using blue locktite.

d. See attached drawing of ""Transport Cart Detail"

12.    Provide security fasteners throughout. per specifications.

a. All carts shall be manufactured with security-type and approved correctional fasteners as specified.

13. Address method of stabilizing the currently unstable full cart.

a. The stability of the cart will improve as a result of the relocation of casters towards the cart corners as
detailed in our response to item 11.

              b.    The weight added to the cart in the form of the reinforcement detailed in response 7a and the stainless
steel caster blocks detailed in response 11b will enhance the stability of the unit by lowering the center
of gravity.

14. Provide more detailed information regardina the trays alto status, final completion dates of ,trayrs, and
recommendations on  identifying hot from cold sides.

a. Tray samples have been given to Champion Industries Ltd, the manufacturer of the tray washing
machines for Maricopa, for their evaluation and testing in their tray washing machines.

b. Our tray manufacturer is waiting for the final approval and issue of the contract before a production run
can be scheduled. Based on the timeframes specified in addendum No 2, the first delivery of 5,000 trays
will be made by October 30t', 2002.
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c.    Tray identification the "Hot Side" shall be designated by the "Sun" symbol. This emblem will be molded
into both hot sides of the tray to provide easy hot side identification.

In the meeting of April 23'x, 2002 between the representatives of Maricopa and Burlodge, Maricopa
requested for Burlodge to identify the optional cost and leadtime for delivery of 500 prison trays. This
request can be accommodated however it will require a special one-tine manufacturing run. Delivery will
be 4/6 weeks following receipt of signed contract. Pricing for this is included in the pricing section of this
response.

15.    Provide information reaardina installation experience, vendor expectations, and time frames for installation.

a. Installation Experience:

Burlodge has manufactured rethermalization equipment since 1984, and has been at the forefront of
convection rethermalization technology. Our reference list in North America consists of more than 150
installations. The experience of the Burlodge team in the processes of cook-chill and rethermalization is
unparalleled. Our manufacturing facility is ISO 9003 certified. Budodge was the first company to
incorporate HACCF controls into the software of our equipment in 1996, recognizing this was an
important tool for foodservice operators.

Successful Installations of a similar size and complexity include the following:

    1.    Winnipeg Regional Health Authority- This citywide project involves seven Hospitals and three
long term care facilities, which utilize a centralized tray assembly plant to supply all of their
meats. The 8,000 trays are assembled and shipped three times daily, with ware washing taking
place at the assembly site. This project has been operational since 1998 and uses the Alphagen
system (172 units) with an open dolly for transport (633 transport racks and dollies). The meals
are transported to individual sites in refrigerated trucks and covered during transport with a
launderable cover.

  2.    Jackson Memorial Hospital in Miami Florida is a 1,000-bed facility with decentralized
rethermalization taking place in 22 locations throughout the complex. Tray assembly and ware
washing are centralized. Jackson Memorial has been operating the Alphagen system with 119
noninsulated and enclosed transport carts since September 2000 and has 57 Alphagen carts on
site.

  3.    Pinnacle Health in Harrisburg,, Pennsylvania consists of five sites at varying distances from the
centralized tray assembly site (up to 13 miles). It operates with cook chill production and
produces almost 3,000 trayed meals per day plus bulk meals for retail and long-term care. The
Alphagen system is used for rethermalization of the meals and transportation is by means of the
open dolly system.

4.    Sunnybrook Hospital in Toronto, Ontario is a single site with multiple buildings spread over
approximately ten acres. Meals are supplied to 600 acute care residents, 400 longterm care
residents and Veterans, as well as 80 patients in a secondary site located 15 miles away. Their
Alphagen system has been in service since 1997 with the open transport dolly and a disposable
cover.

                  5.    Lee Memorial Hospital in Fort Myers, Florida, along with the Health Park and Cape Coral facilities,
form the   Lee Memorial Health System, which implemented Cook Chill Production and
rethermalization technology in July of 2001. Trays are assembled at the Lee Memorial Campus
and distributed to the other sites by refrigerated truck. The Alphagen system is used to
rethermalize approximately 2,700 meals per day.
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b. Installation Support Personnel

The principal personnel within our organization assigned to your account should you choose to purchase
Burlodge equipment are:

Installation:

1. Project Coordinator/Technical Manager Corey Burns

2. Installation Engineer Jim Pennington

3. Account Representative Stace Carrington

4. Local Service Agent See options detailed in item 16

5. Order/Shipping Coordinator Pat Bottoms

  Training and Support:

6. Project Training Coordinator                               Suzanne Belisle, R.D.

7. Executive Dietitian                                              Wendy Herritt, R.D.

8. Local Dietitian                                                     To be named

9. Food Specialist                                                    Peter Scotland

10. Cook Chill Consultant                                       Neil Kirven

Additional personnel may be assigned to the project as needed to ensure a comprehensive and smooth
transition with the introduction of the new system.
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Installation Team:

Project Manager & Technical Manager- Corey Burn;

Corey is the Burlodge Technical Manager who will be the project manager and shall coordinate the installation of the
rethermalization system with Maricopa. Corey has over four years of project management experience with turnkey
rethermalization system installations throughout the USA. He has also been involved with the development of the
Bnetwise cart monitoring system, as well as installing and implementing this system throughout the country. Corey is
a graduate of the Engineering School at Vanderbilt University in Nashville, Tennessee, has an MBA from the
University of Florida, and is a member of the Society of Manufacturing Engineers.

Installation Engineer- Jim Penninaton

Jim has over twenty years experience in the food service equipment industry, as both a sales specialist and in
technical support of retherm systems. Jim will be involved with all aspects of the installation and implementation of
the system. This includes the start up phase, equipment testing and all implementation phases.

Proiect Account Representative- Stace Carrington

Stace, who has responsibility for Western Regional Sales for Burlodge USA, is based in our Dallas, Texas office.
Stace has twenty-four years experience in the fowl service industry in both commercial and non-commercial meal
delivery and rethermalization systems. He has held positions in technical service as well as sales and has been a
rethermalization and delivery specialist for various companies. His experience provides hands-on operational
expertise along with a strong commitment to customer satisfaction and after sales support and service.

Local Service Agent

See details of Service options as detailed in item 16 sub sections 3 and 4

Order/ShiRpinq.Coordinator - Pat Bottoms

Pat provides comprehensive customer sales service for your facility. As Order/Shipping Coordinator, she oversees
prompt shipments and will address any concerns quickly and effectively. She maintains all records, contracts, orders
and correspondence affecting the status of your orders.

Project Training Coordinator - Suzanne Belisle.

Suzanne has over 20 years of experience in institutional foodservice in management and clinical capacities. As a
registered dietitian with an avid interest in consumer services, she coordinates the necessary details of the training
and implementation process through to the final point of service. Her knowledge of day-to-day operational issues
assists clients to prepare and implement their new systems. Suzanne is a member of the American Dietetic
Association.

Executive Dietitian - Wendy Herritt, R.D.

Wendy has worked in Food Service for the past twenty years in numerous management capacities. She joined
Burlodge in 1995 and has assisted over 50 clients in their project startups with both tray and bulk systems. This
experience is reflected in the number of training and implementation resource documents she has developed to assist
every Burlodge customer to facilitate a smooth transition and successful launch. Wendy is also a member of the
American Dietetic Association.
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Local Registered Dietitian - To be Named

A local dietitian experienced in cook chill and cold-plating systems will act as a local resource and
troubleshooter/trainer for the duration of the contract with Maricopa County. This person will be fully trained and
conversant with your system, and will take part in the installation training and start up. They will conduct 2 post
installation site visits per year to review the operation of the equipment, conduct refresher training and represent
Burlodge in the Phoenix area.

Food Specialist - Peter Scotland

Peter has a varied background in his twenty years in the foodservice industry specializing in cook chill operations.
He received his foodservice training in the British Royal Navy. He went on to develop a menu and HACCP program
for a Central Production System for one of the largest healthcare organizations in the UK. Peter relocated to the USA
in 1999 as a consultant to Saint Vincent's Hospital in Massachusetts for the implementation of their cook chill
production and HACCP program serving multiple sites. Peter joined Burlodge in 2001, and is a valuable resource for
both cook chill production and implementation of rethermalization systems.

Cook Chill Consultant - Neil Kirven

Neil has in excess of 25 years experience in all aspects of the food service industry, both in commercial and
institutional fields. Originally from the UK, he has held positions with the British Gas Corporation and Gardner
Merchants Ltd in operational and consultancy roles. During the last 18 years Neil has been instrumental in the
design, development, installation as well as the operation of numerous Cook Chill sites using all of the various
technologies available for this process. Since moving to the United States in early 1993 he has been involved and
consulted on numerous Cook-Chill projects before joining Burlodge in October 1995.

c. Training and Implementation Program

All training is provided for and is included in the bid documents. No additional charges apply unless the
client requests specific additional training activities over and above those outlined. One Man Day is
considered to be 8 hours of on-site time.

1.0 Prototype Training - February/March 2002 (up to 10 man days)
Completed

Goals:
1.   To ensure all staff involved with the evaluation of the new meal delivery system are familiar with its

operation.
2.   To solicit feedback and comments regarding the proposed system.

2.0 Initial Training- August 2002 Pre-production unit (up to 6 man days)

Goal:
1.   To familiarize the staff with the operation of system, enable on-site testing of

other aspects of the new system.
2.   Verify all site conditions, mechanical, electrical, doorway access, storage

areas, staging areas, and delivery conditions.
3.   Site coordination for Phase I delivery prior to October 2002 with all involved

 parties.

3.0 Installations and In-Service Support- October 2002 through My 2003
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3.1 Technical and Installation Support by Burlodge
Carried out by the Project Manager and his support team, including local service
agent representatives prior to implementation. Burlodge's Project Manager
and his team will work closely with your project management group and engineering
staff to ensure proper installation preparations are made for the entire Burlodge
System.

Responsibilities covered by Burlodge include:

Coordinating site conditions with design engineers, including both electrical and mechanical contractors as
well as the general contractor.

Attend all site meetings and coordination of all drawings and plans as they affect the installation of the
rethermalization system.

Project manager shall provide and be responsible for all Burlodge lines of communication and written
documented responses between all parties and Burlodge.

Shall to the single contact point and report to Maricopa and its project management for all Burlodge
personnel and their activities while on site.

Co-ordination of all aspects of the delivery and installation between your project management and Burlodge,
our installation engineers and service agents.

Complete checking of all equipment received into your facility prior to implementation.

Responsibility of the Client:

Maricopa shall provide Burlodge with the latest site drawings both in printed and in CAD format.

Maricopa shall provide prior to the time of delivery a lockable area for Burlodge to stage its equipment for
the purposes of:

 Storage and staging during site delivery.
 Uncrating of equipment.

          To provide a second facility or room that can be locked and used by Burlodge as an office during the entire
period of installation, training and start up.

Shall provide all necessary security passes and a means of security communication.
Shall provide and ensure all areas designated as rethermalization areas will be in a finished condition (all
floors, walls, mechanical, electrical and lighting of room shall be finished prior to the installation of Docking
Stations). If such rooms are not completed it shall be the County's responsibility to provide proper
protection for all installed and staged equipment until such equipment is turned over to the County.

At the time of Docking Station installation the facility will be required to provide engineering support
personnel, including   the mechanical and electrical contractors to support the general site work performed to
enable the final connection and        oration of the Docking Stations.
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Installation /Technical Support Summary

Site Approximate # Retherm Approximate

Date Stations #Man Days
LBJ – Central Services October 2002 10 Installation/Technical – 20
ESB October 2002 34 Installation/Technical – 20
Redundancy October 2002 2 Included in the above days
Mesa Juvenile March 2003 8 Installation/Technical – 8
LBJ Adult Detention April 2003 45 Installation/Technical – 32
Durango Juvenile New June 2003 16 Installation/Technical –12
& Existing
4t" Avenue July 2003 35 Installation/Technical – 32

Total Man
Days

124

3.2 Operational Staff Training by Burlodge: carried out by the Burlodge Project Training Coordinator and her team
as required.
Training Outline for In-Service Sessions held prior to startup:

a. Instructions as to correct operating procedures
b. Respecting the cold chain process - HACCP and monitoring features

    c. Loading and unloading with the Transfer Rack
    d. The control and procedures for operating heating cycles
    e. All aspects of meal service

           f. Correct cleaning and sanitation
       g. Storage and care of the cart system and its components
       h. Training sign off documentation

During Startup:

Burlodge staff will provide direct "on-the-job" training and coaching to the facility's employees as they begin
to orate the system. Troubleshooting and recommendations for modifications to procedures will be
communicated through post meal evaluations and documented in "end of the day" review reports. These
reports will be consolidated into a full written report at the end of each start-up phase. Identified problem areas
will be highlighted and any equipment adjustments made or recommended will be detailed. During this period
technical staff or our local service representative will be on site or available to address any immediate technical
issues should these arise.

Responsibility of the Client:

The facility will be required to provide the necessary level of supervision in all areas of the operation,            
including:

   Tray assembly
   Transportation
   Delivery
   Retrieval and sanitation

 Monitor and record the ability of the facility's employees to assimilate the training they have received.

 The facility's supervisors shall be responsible for recording any appropriate data on employees training files.

 Employees who receive training will complete training sign off record sheets indicating they have completed
the required training program.
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Operational Staff Training Summary

Site Approximate Date # Of Retherm
Stations

Approximate Man Days

LBJ – Central Services10
ESB
Redundancy

October 2002
October 2002
October 2002

10
34
2

Staff Training –10
Staff Training –10
Included in above days

Mesa Juvenile March 2003 8 Staff Training - 4
LBJ Adult Detention April 2003 45 Staff Training - 16
Durango Juvenile New &
Existing

June 2003 16 Staff Training - 6

4t" Avenue July 2003 35 Staff Training -16
Total Man
Days

62

Sample Implementation Timetable

3.3 Sample ""Go Live" Individual Site Schedule

Date Task/Training Responsibility
Of:

Go Live minus
two weeks

Commence Staff in-service training -
cart handling and operation,
rethermalization cycles, central
monitoring and HACCP controls

Burlodge
(Maricopa to

schedule)

Go Live minus
two weeks

Equipment and Installation checked
by Burlodge engineers.
 Automatic timers set.

Burlodge
(Maricopa to

supply service
times)

Go Live minus
four days

Training sessions completed Maricopa Staff
and Burlodge

Team

Evening prior to
start-up day

Tray first meal for retherm
Maricopa Staff
and Burlodge

Team

Start-up day Serve first Meals Continued coaching
on operation and monitoring Plate
lunch, dinner and breakfast in
accordance with schedule.
Troubleshoot, monitor temperatures
and food quality. Review days
activities and plan amendments as
necessary

Maricopa Staff
and Burlodge

Team

First Week As start -up day Maricopa Staff
and Burlodge

Team
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        4.0       Post Start-up Support:

      Burlodge is committed to the ongoing support of the System being supplied for the life of the equipment.

       4.1        Burlodge will:

Provide two visits to each site, per year by a Burlodge representative during the first thirtysix
months post start -up to review operational progress and advise where necessary.

Undertake additional visits to those identified above if deemed appropriate after consultation
between the client and the Burlodge representative.

Provide permanent "help-line" support for day-to-day operational or technical queries.

Provide "refresher" training or training for system upgrades as and when appropriate.

Provide all Bnetwise software updates during the entire three-year warranty period.

4.2 Supplementary Training

In addition to the above planned training schedules, supplementary training will be provided on a per
diem rate per day plus reasonable expenses per trainer, as outlined in the bid document.

16. Offer a creative approach to your warranty and maintenance proposal. With your
knowledge of the environment that your product will reside d~ we would like to guage
from dour response the level of risk your company is willing to share with Maricoy
County.

Burlodge is prepared to offer for your consideration two-warranty options and two options for service:

1.    Warranty Option One - Burlodge Standard Warranty
2.    Warranty Option Two - Burlodge No-Fault Warranty
3.    Service Option One - Outside local Service Agent
4.    Service Option Two - In-h'buse Appointed Service

1. Burlodge Standard Warranty

a. Burlodge U.S.A., Inc. guarantees all rethermalization equipment to be free from
defects in material and workmanship under normal use and service to cover full
parts and labor for 3 (three) years from the date of final acceptance of each
installation phase.

b. Five-year refrigeration compressor warranty covers the replacement of defective
compressor only.

c. Warranty includes preventive maintenance performed by the local service agent
as per attached checklist included in Appendix 3 of bid proposal.

d.    Standard Response Time:
During Normal Working Hours, i.e. Monday to Friday - 4 hours response time
Weekends, evenings and holidays- response time will be within 8 hours; there is
No Additional Cost for his response time.
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e.    Optional extended warranty agreement- See Pricing section of bid document.

f.    Spare Part Availability
Burlodge U.S.A., Inc. guarantees to hold stock of recommended spare parts for
all the equipment supplied at the following locations:

• Local Certified Service Agent
To be determined

• Burlodge USA Inc.,
3760 Industrial Drive,
Winston-Salem, NC, 27115
Tel No. 1 877 RETHERM (Toll Free)

Standard recommended Stock of Spare Parts can be found in Appendix 5 of
original bid document.

h. Manuals shall be provided to the local service agent as well as Maricopa County,
to cover the installation and operation of the system supplied.

i. Conditions to Foregoing Warranties:
The customer will be liable to pay the appropriate call charge if the failure is
caused by:

1. Neglect or misuse of the equipment
2. Fire, water or, frost
3. Fitting parts not supplied by Burlolge U.S.A. Inc., and or its authorized

agents
4. Service carried out by service companies not authorized by Burlodge

U.S.A., Inc.
5. False call-out
6. Failure of power supply or abnormal voltage fluctuations
7. Abnormal water conditions

j. The purchaser expressly acknowledges that Burlodge assumes no obligation
whatsoever for commercial loss of food, personal injury resulting from spoilage of
food or any other product or material relating to the use of the product sold
hereby, whether or not any alleged defective part is covered by the warranty set
forth herein.

2.    Burlodae No-Fault Warranty

a. Burlodge U.S.A., Inc. guarantees all rethermalization equipment to cover full parts and labor for 3
(three) years,

          No- fault, from the date of final acceptance of each installation phase.

b. Five-year refrigeration compressor warranty covers the replacement of defective compressor only.

               c. Cost of this option is outlined in the revised pricing section of the bid document attached in this
"Best and Final Offer."

d.      Warranty includes preventive maintenance performed by the local service agent as per attached
checklist included in   Appendix 3 of bid proposal.



SERIAL 01134-RFP

50

e.   Standard Response Time:
During Normal Working Hours, i.e. Monday to Friday - 4 hours response time Weekends, evenings
and holidays-  response time will be within 8 hours; there is No Additional Cost for this response time.

f. Optional extended warranty agreement- See Pricing section of bid document.

g. Spare Part Availability
Burlodge U.S.A., Inc. guarantees to hold stock of recommended spare parts for all the equipment
supplied at the following locations:

• Local Certified Service Agent
To be determined

• Burlodge USA Inc.,
3760 Industrial Drive,
Winston-Salem, NC, 27115
Tel No. 1 877 RErHERM (Toll Free)

Standard recommended Stock of Spare Parts can be found in Appendix 5 of
original bid document.

h.   Manuals shall be provided to the local service agent as well as Maricopa County, to cover the
installation and operation of the system supplied.

i. Conditions to Foregoing Warranties:
The customer will be liable if the failure is caused by:

1. Fire, water or frost
2. Fitting non-O.E.M. parts or non-authorized parts.
3. Service carried out by a service company not authorized by Burlodge U.S.A., Inc.
4. Failure of power supply or abnormal voltage fluctuations.
5. Abnormal water conditions.

j.   The purchaser expressly acknowledges that Burlodge assumes no obligation whatsoever for commercial
loss of food, personal injury resulting from spoilage of food or any other product or material relating to
the use of the product sold hereby, whether or not any alleged defective part is covered by the warranty
set forth herein.

3.    Service Option One- Outside Service Agent

a. All repairs and maintenance for warranty related work the local Burlodge agent will perform these
repairs within the Phoenix area.

b. There are three types of maintenance that will be preformed on the equipment during the warranty
period:

i.  Demand maintenance -defined as regular type maintenance that
occurs due to a non-warranty related equipment problem or failure.
This work can be carried out by a Factory trained engineer or
authorized service agent, who will charge the facility for this type of
demand, non-warranty related service call.
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ii. Preventative Maintenance - defined as an on going responsibility of
the owner of the assets to maintain the equipment in optimal status.
The facility will complete semi-annual preventative maintenance
checks following a pre-determined schedule supplied by Buriodge.
The facility's maintenance department staff will be given training on
this important aspect of maintaining their asset at the time of start up
by a Buriodge Factory Trained engineer. This service is included
during the warranty period in the base submission as performed by
the local service agent.

iii. Warranty ,Related Maintenance - defined as maintenance of
equipment when a problem or failure occurs and that problem is
covered under the terms of the Warranty Program. Burlodge and/or
our authorized service agent is responsible for taking action.
Burlodge and/or our authorized service agent will complete the
necessary warranty work. Burlodge's technical staff and/or our
authorized service agent will come to the facility(s) and repair the
equipment and Burlodge will be billed for all parts and labor where
applicable.

c.   Local authorized service agent Standard Response Time:
     During Normal Wording Hours, i.e. Monday to Friday - 4 hours response time Weekends, evenings and

holidays-     response time will be within 8 hours; there is No Additional Cost for this response time .

d.   Spare Part Availability
                    Burlodge U.S.A., Inc. guarantees to hold stock of recommended spare parts

   for all the equipment supplied at the following locations:

• Local Certified Service Agent
To be determined

• Burlodge USA Inc.,
3760 Industrial Drive,
Winston-Salem, NC, 27115
Tel No. 1 877 RETHERM (Toll Free)

Standard recommended Stock of Spare Parts can be found in Appendix 5 of
original bid document.

4.    Service Option Two- In-house Appointed Service Agent

a.  The maintenance department within the Maricopa Correctional Department would become an Authorized
Service Agent of Burlodge USA, Inc and will perform all Warranty and Non-Warranty related service
work as well as preventative maintenance.

b.  The facility or maintenance department would sign an Authorized Service Agents Agreement and would
then in turn be reimbursed at a negotiated hourly rate for the work it completes an behalf of Burlodge far
Warranty related work.

c. The maintenance department would appoint at least 2 and no more than 3 engineers to attend a one week
factory training course to be held at a time and date convenient to all parties but prior to the start up and
implementation of the first phase of the project. Cost of training course would be included and will
include all travel, meals and hotel costs at the responsibility of Budodge.
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d. The department would hid within the facility a stock of spare parts and wild on a regular basis return any
defective parts to Burlodge as requested by the Burlodge Technical Manager.
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e. Defective warranty parts will be exchanged throughout the life of the warranty period at no cost to the
facility.

f. The maintenance department will complete and submit to the Burlodge Technical manager a completed
work order showing any and all service work perfarmed regardless whether such work is warranty,
non-warranty or preventative maintenance.

g. The maintenance department and/or Maricopa County as an Authorized Service Agent of Burlodge will
be entitled to purchase all service parts directly at the lowest service agents pricing.

17.    Tender a plan for in-service performance level, which you are willing to commit resources Lo. accomplishment  
and evaluation of your goals.

a. % Of Up Time Performance

1. Docking Station - as a fixed asset we expect this piece of equipment to have a 95-98% uptime rating.
a. Stationary module.
b. Reliable and standardized components.
c. Water Cooled Compressor.
d. Two redundant docking stations built in to the base contract by Maricopa County.
e. Trained and certified service agents with 4-hour response time.
f. Local storage of service parts.
g. BNetwise alarm notification and troubleshooting assistance.
h. Modular construction - easy to effect repairs, reduction of downtime.

2. Transfer Rack - an integrated component of the system we expect this equipment to have a 95-98%
uptime.

a. Only one replaceable part - Teflon slide.
b.  Trained and certified service agent with 4-hour response time.
c.  Local storage of service parts.

3. Enclosed Transport Cart - as the only mobile piece of equipment within the system and with the
most exposure for abuse, we expect to have a realistic uptime rate of 90-95%.

a. Heavy Duty stainless steel construction.
b.  Foamed in place insulation.
c.  Increased platform reinforcement.
d.  Eight-inch (8") casters.
e.  Heavy-duty bumpers.
f.  Twenty (20) redundant carts built in to the base contract by Maricopa County.
g.  Trained and certified service agents with 4-hour response time.
h.  Local storage of service parts.

b. Action Plan for In-Service Performance

1. In-House Maintenance Staff will receive training from our factory engineers for all
warranty/service issues.

2. Program for maintenance department to become an authorized service agent to handle all
warranty, non-warranty, and preventative maintenance issues.

3. Program for maintenance department as authorized service agent to bill back the costs of
warranty related service work.

4. Program for maintenance department to become authorized part depot and agent.
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5.    Program developed for preventative maintenance within the Maricopa County Detention
System.

6.    Ongoing technical and operational training.

a.  Service.
b.  Technical.
c.  Operational.
d.  Educational.
e.  Semi-Annual operational reviews.

7.    Semi-Annual technical site visits by the Burlodge technical staff.

8.    Local registered dietician to assist in operational issues.

9.    Redundancy in service agencies (local service agent to provide backup support for in-house
staff if                         Optional In-House Service Agency Agreement is utilized):

Prime Refrigeration,
3821 North 43rd Ave.
Phoenix, AZ 85031

Contact:  Arnie Page
Phone:  602-269-1752;
Fax:  602-269-8955; Mobile: 1-602-309-8556
Email:  priref@aol.com; Mobile: 602-570-8774

c. Optional In-House Service Agency Agreement

1. 2-3 Maricopa County Maintenance Engineers will receive one week of in-depth training at the
Burlolge factory.

2. Coordination with Burlodge technical staff on any and all maintenance, warranty, and service
issues.

3. Ability to interact with the Burlodge technical staff utilizing the BNetwise realtime, On-Line
monitoring system.

4. Ability to access and obtain certified O.E.M. parts directly from Burlodge.

d.    Optional Program for a 3 year, "No-Fault Warranty" which has been outlined in the detail pricing section
of the "Best           and Final" proposal.

e.    Installation and Technical Implementation support for a total of 124 man-days as detailed in section 15
above.

f.    Operational Support and Training of staff for a total of 62 man-days as detailed in section 15 above.

g.    Optional Post Warranty Period

1. Standard extended Warranty
   Cost for optional standard extended warranty period for years four and five is
   provided in pricing attachment in bid document, which includes additional preventive
   maintenance to be performed by Burlodge Service Agent.
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2. Optional ""No Fault" extended Warranty
                                Cost for optional '**No Fault" extended warranty period for years four and five is
                                provided in pricing attachment in bid document, which includes additional preventive
                                maintenance to be performed by Burlodge Service Agent.



SERIAL 01134-RFP

57

BURLODGE USA INC, PO BOX 4088, 3760 INDUSTRIAL DRIVE, WINSTON-SALEM, NC  27115-4088



SERIAL 01134-RFP

58

BURLODGE USA INC, PO BOX 4088, 3760 INDUSTRIAL DRIVE, WINSTON-SALEM, NC  27115-4088



SERIAL 01134-RFP

59

BURLODGE USA INC, PO BOX 4088, 3760 INDUSTRIAL DRIVE, WINSTON-SALEM, NC  27115-4088



SERIAL 01134-RFP

60

BURLODGE USA INC, PO BOX 4088, 3760 INDUSTRIAL DRIVE, WINSTON-SALEM, NC  27115-4088



SERIAL 01134-RFP

61

BURLODGE USA INC, PO BOX 4088, 3760 INDUSTRIAL DRIVE, WINSTON-SALEM, NC  27115-4088

PRICING

ITEM DESCRIPTION QUANTITY UNIT PRICE EXT. PRICE

Central Services
Retherm Docking Station 10 11, 919.00 $ 119,190.0
Retherm Cart 30 4,942.00 $ 148,260.00
Retherm Trays 5,000 26.00 $ 130,000.00

Mesa Juvenile
Retherm Docking Station  8 11,919.00 $ 95,352.00
Retherm Cart 72 4,942.00 $ 355,824.00
Retherm Trays 5,000 26.00 $ 130,000.00

LBJ Adult Detention
Retherm Docking Station 45 11,919.00 536,355.00
Retherm Cart 150 4,942.00 $ 741,300.00
Retherm Trays 10,000 26.00 $ 260,000.00

Durango Juvenile
Retherm Docking Station 6 11,919.00 $ 71,514.00
Retherm Cart 22 4,942.00 $ 108,724.00
Retherm Trays 0

Existing Durango Juvenile
Retherm Docking Station 10 11,919.00 $ 119,190.00
Retherm Cart 38 4,942.00 $ 187,796.00
Retherm Trays 0

4th Avenue Jail
Retherm Docking Station 35 11,919.00 $ 417,165. 00
Retherm Cart 306 4,942.00 $1,512,252.00
Retherm Trays 10,000 26.00 $ 260,000.00

ESB
Retherm Docking Station 34 11,919.00 $ 405,246.00
Retherm Cart 136 4, 942.00 $ 672,112.00
Retherm Trays 0

REDUNDANCY
Retherm Docking Station 2 11,919.00 $ 23,838.00
Retherm Cart 20 4,942.00 $ 98,840.00
Retherm Trays 0
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Additional Pricing

1. Optional pricing for computer hardware, software, and peripheral eguiument. See 2.5.3.3

       Cost for Burlodge Bnetwise monitoring system to include the supply of and installation of:
           Seven (7) Pentium 3 PC's c/w the following:
              128 MB of Ram each
              CD Rom

Windows 2000
Access 2000
PC Anywhere
All hardware and wiring to PC
All software required to operate Bnetwise system
Burlodge Bnetwise operating license

       PM contract for Computer System Five (5) years

 Net Cost     $158,381.00
2. Additional Pricing for standard warranty response times of 4, 8,12 and 24 hours. See 2.16.d

 Response time Monday to Friday within 4 hours                                     Net Cost     No Charge
 Response time on weekends within 4/8 hours                                 Net Cost     No Charge

3. Optional Burlodae No-Fault Warranty

Burlodge U.S.A., Inc. guarantees all rethermalization equipment to cover full parts and labor for 3 (three)
years, no-fault, from the date of final acceptance of each installation phase. This No-Fault warranty does not
however relieve the County from total responsibility for the protection and maintenance of the equipment. It
does allow for total part replacement within the first three (3) years of operation. It does not cover repair of
equipment that is damaged beyond the point of repair.

Total optional cost for No-Fault warranty                                                Net Cost     $348,330.00

4. Optional pricing for two year standard-extended post warranty agreement.
 2 year post warranty parts
 2 year post warrant labor
 2 year post warranty PM contract

Total optional post standard extended two year warranty.                         Net Cost     $225,910.00

5. Optional pricing for two year No-Fault-extended post warranty agreement.
 2 year post warranty parts
 2 year post warrant labor
 2 year post warranty PM contract
Terms of additional No-Fault same as detailed in item 3 above

Total optional post two-year No-Fault warranty.                                     Net Cost     $267,953.00
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6. Optional pricing as per section 2.5.2 Addendum No 2 to provide food monitoring system fog
food transport carts from the time the Carts leave the Central Services Kitchen to the time the cart is docked
at the retherm dockina station.

Total optional cost for C2Temp Monitoring                                             Net  Cost     $60,293.00

7. Qptional additional 500 Prison Trays delivered early.

In the meeting of April 23`d, 2002 between the representatives of Maricopa and Burlodge, Maricopa
requested for Burladge to identify the optional cost and lead-time for delivery of 500 prison trays. This
request can be accommodated however it will require a special one-time manufacturing run. Delivery will be
4/6 weeks following receipt of signed contract.

Total optional cost for above                                                                    Net Cost     $18,020.00

8. Optional Semi-Pneumatic Casters.

At the time of submitting this "Best and Final Offer" we are still investigating the opportunity to offer, as an
option, an 8" diameter semi-pneumatic wheel. Burlodge needs to verify a manufacturer, investigate
availability, functionality, and costs of this option. As a result we are unable to submit a price for this option
at this time. This does not exclude the County from adding this option to the contract in the future when this
option is qualified.

Total optional I cost for above                                                                   Net Cost     To be Confirmed

9. Warranty Bonding Saving

Due to the wording within the RFP Document pertaining to section 2.16 Warranty Period relating to the
statement that, "the Retherm System shall carry a three year warranty, including parts & labor, on materials
and workmanship and a five-year warranty on the compressors."
Burlodge's Surety Company advises that it requires that we include the cost of warranty bonding for the full
five years due to the five-year warranty on the compressors.

Should the County decide that the Bonding requirement could expire at the conclusion of the final delivery
in July of 2003 there would be a savings to the County in the cost of the warranty bonding ending four
years early, (See below Bond expiry August 2003).

Should the County decide that the warranty bond should continue till the end of the three-warranty period
there still would be a savings to the County in the cost of the warranty bonding ending Two years early,
(see below Bond expiry August 2005).

Cost Reduction for Banding Warranty Expiring August 2003, 4 years early
Net Cost Savings-$ 63,590.00

Cost Reduction for Bonding Warranty Expiring August 2005, 2 years early
Net Cost Savings-$31,795.00
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Note:

Bonding for the optional items are not included in this "Best and Final Offer" due to the varied content of
each option offered with in this proposal.

The optional pricing shown above, items 1 to 9 if included in the contract would be subject to additional
cost of Bonding where applicable and depending on the Counties decision regarding the bonding period.

All applicable taxes are extra to this proposal

COMMODITY CODE C731003

Terms:

Federal Tax ID Number: 22-3401480

Telephone Number: 336-776-1010

Fax Number: 336-776-1090

Contact Person: STACE CARRINGTON

Vendor Number: 223401480

E-mail Address: STACECC@AOL.COM

Company Website: WWW.BURLODGEUSA.COM

Certificates of Insurance: Required

Performance Bond Required: $7,400,000.00

Contract Period: To cover the period ending JUNE 30, 2007.


